



**Coconut Industry Investment Fund - San Pablo Manufacturing Corporation (SPMC)
Bids and Awards Committee I**

Bid Bulletin No.: 1

29 May 2023

Project Name : **Procurement of Hydrogenated RBD Palm Oil Stearin (in flakes) for San Pablo Manufacturing Corporation**

Project Number : **SPMC-2023-008 (PhilGEPS# 9751203)**

This Supplemental/Bid Bulletin is issued to all prospective bidders to clarify, modify and/or amend pertinent items in the Philippine Bidding Documents, as discussed and agreed during Pre-bid conference held on May 25, 2023, for the above-mentioned project of Coconut Industry Investment Fund - San Pablo Manufacturing Corporation (SPMC).

The following clarifications and/or amendments are provided for the guidance and reference of all prospective bidders:

I. CLARIFICATION/S

QUERY	CLARIFICATION/RESOLUTION
<p>1. Whether or not the winning bidder is required to submit a certificate or test for pesticide residue after the submission of bids? (Ref. Pages 29-30 – Special Conditions of Contract)</p> <p>2. When shall the 2nd to 6th deliveries commence? In view of the fluctuating price price of hydrogenated RBD Palm Oil Stearin, how would the winning be bidder be able to determine full compliance with the contract before the year ends? (Ref. Page 31 – Schedule of Requirements)</p>	<p>1. Yes. The winning bidder is required to submit a Valid Third-Party Pesticide Residue Test Report for every delivery. The said test report will be included on the list of requirements for inspections and tests.</p> <p>2. The delivery schedules are: 2nd delivery – October 10, 2023 (34,000kilos) 3rd delivery – December 18, 2023 (34,000kilos) 4th delivery – February 27, 2024 (34,000kilos) 5th delivery – April 15, 2024 (51,000kilos)</p>

II. AMENDMENT/ADDENDUM

FROM	TO
<p>Special Conditions of Contract (Clause 4 – Inspections and Tests)</p> <p>The inspections and tests that will be conducted are: [List up to six (6) Only]</p>	<p>Special Conditions of Contract (Clause 4 – Inspections and Tests)</p> <p>The inspections and tests that will be conducted are: XXX</p>



**Coconut Industry Investment Fund - San Pablo Manufacturing Corporation (SPMC)
Bids and Awards Committee I**

(Ref. Pages 29-30)	<u>7. Valid Third-Party Pesticide Residue Test Report</u>
<p>Delivery Schedule:</p> <p>First delivery – 34,000 kg must be delivered within forty-five (45) calendar days upon receipt of Notice to Proceed;</p> <p>Second to Fifth delivery – 34,000 kg per delivery must be delivered within forty-five (45) calendar days from winning bidder’s receipt of notice to deliver;</p> <p>Sixth delivery – 17,000 kg must be delivered within forty-five (45) calendar days from winning bidder’s receipt of notice to deliver;</p> <p>Note: Shelf Life: The expiration of the product must be at least one (1) year. However, during actual delivery, the remaining shelf life of the product must not be less than 6 (six) months.</p> <p><i>Section VI. Schedule of Requirements (ref page 31)</i></p>	<p>Delivery Schedule:</p> <p>First delivery – 34,000 kg must be delivered within forty-five (45) calendar days upon receipt of Notice to Proceed;</p> <p><u>2nd delivery – October 10, 2023 (34,000kilos)</u></p> <p><u>3rd delivery – December 18, 2023 (34,000kilos)</u></p> <p><u>4th delivery – February 27, 2024 (34,000kilos)</u></p> <p><u>5th delivery – April 15, 2024 (51,000kilos)</u></p> <p>Sixth delivery – 17,000 kg must be delivered within forty-five (45) calendar days from winning bidder’s receipt of notice to deliver; (deleted)</p> <p>Note: Shelf Life: The expiration of the product must be at least one (1) year. However, during actual delivery, the remaining shelf life of the product must not be less than 6 (six) months.</p> <p><i>Section VI. Schedule of Requirements (ref page 31)</i></p>

All other portions of the Bidding Documents affected by these amendments shall be made to conform to the same.

Amendments/inclusions/clarifications made herein shall be made integral part of the Bidding Documents.

For information and guidance of all concerned.


AL MATTHEW P. UMALI
Bids and Awards Committee I